

Company	Aks Tech Pte Ltd
Digital Solution Name & Version Number¹	eCommerce Masterplan Version 2.0 - Enterprise
Appointment Period	20 April 2023 to 19 April 2024
Extended Appointment Period²	20 April 2024 to 19 April 2025

wef. 13 July 2023

Standard Packaged Solution (ie. Minimum items to be purchased)

Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost * (\$)
1) Software Content Management System: WordPress WooCommerce Online Shop Modules Secured E-Payment Online Purchasing Website Traffic Analysis Inventory Management Promotion Management Customer Loyalty Management Basic Data Visualization Capabilities/Reports Mobile-Enabled / Optimised Omni Channel Engagement		Per Year	1.00		
2) Hardware Not Applicable					
3) Professional Services Scoping and documentation		Per Manday	1.00		
Design work: Templated design with personalisation -Providing of 3 templates/or any preferred template by SME. SMEs to select one based on their industry. Up to 20 Informative Pages+eCommerce - Customization of User Interface using templated design		Per Manday	12.00		
Documentation: -Requirements Gathering Consultation -Planning of Strategic User Experience Journey -Presentation of Detailed Style Guide					
Setup, configuration and/or data migration					
Setup: Implementation of up to 20 Informative Pages + eCommerce Pages. Development of eCommerce with the eCommerce features as listed under software listing.		Per Manday	4.00		
Migration Services: Uploading of up to 100 SKUs Files & Database migration Provisioning of REST APIs					
UAT And Go Live		Per Manday	4.00		
4) Training Ecommerce CMS Training		Per Manday	1.00		
5) Others Not Applicable					
Total				\$ 6,500.00	\$ 5,600.00

¹ A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999

² As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period")

* Qualifying cost refers to the supportable cost to be co-funded under the grant