

Company	AZ Digital Pte Ltd
Digital Solution Name & Version Number¹	AZ DIGITAL CONNECTED BUSINESS SUITE SOLUTION Version 1.0 - Package 3 (QR Mobile Ordering License + Kiosk License + CRM + Food Delivery)
Appointment Period	26 September 2024 to 25 September 2025
Extended Appointment Period²	26 September 2025 to 25 September 2026

Standard Packaged Solution (ie. Minimum items to be purchased)

Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost* (\$)
1) Software					
AZ Connected Business Suite Software [Digital Ordering - QR Mobile Ordering License]		Per License	1.00		
AZ Connected Business Suite Software [Digital Ordering - Kiosk System License]		Per License	1.00		
Customer Management (CRM) Module - Point Earning and Redemption Module		Per Month	12.00		
AZ Cloud Backend Portal - SaaS Subscription for Backend Application Reporting for 1 Year - Food Menu Module - Promotion and Upselling Module - Business Analytics Module		Per Year	1.00		
Inventory Management		Per Year	1.00		
Integration to One Food Delivery Platform [Grabfood / Foodpanda / Deliveroo / Lalamove]		Per Setup	1.00		
2) Hardware					
Not Applicable					
3) Professional Services					
Digital Ordering System setup and configuration inclusive of: - Integration of modules, digital payment integration and inventory management - Customer Management Module Setup and Configuration - Food Delivery Platform Setup and Configuration		Per Man Day	1.00		
4) Training					
Training for Digital Ordering System Setup and Function, inclusive of inventory management, Customer Management Module and Food Delivery Platform		Per Man Day	1.00		
5) Others					
Not Applicable					
Total				\$ 7,900.00	\$ 7,600.00

¹ A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999

² As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period")

* Qualifying cost refers to the supportable cost to be co-funded under the grant