Company	NEWGENE TECHNOLOGIES PTE. LTD.
Digital Solution Name & Version Number ¹	eCMS - Package 3 - Quotation and Work Order (4 Projects, 1 Year)
Appointment Period	19 December 2024 to 18 December 2025
Extended Appointment Period ²	19 December 2025 to 18 December 2026

Standard Packaged Solution (ie. Minimum items to be purchased)

Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost * (\$)
1) Software • Deployed for 4 Projects/Contracts over multiple job sites. • Job Order, Quotation, Work Service Order, and Final Payment Claim. • Job Progress Reporting through Mobile App. • Registering Daily Progress Site Photographs in Mobile App. • Digital Job Handover from Mobile App complete with Completion Photos. • Manage and Track Invoices and Payments including Ageing Analysis. • Email Notification, Automated Reports and Analytical Dashboards. • API Access • Unlimited Users (PD, PM, Site Co-Ordinator, Supervisor, Technician, QS)		Per Year	1.00		
2) Hardware Not Applicable					
3) Professional Services • Project setup and configuration including business process analysis and digitization, UAT, and Pre Golive support. • System Setup, Testing, & Deployment: System deployment includes User Acceptance Testing and implementation milestones during Pre Go-Live. • Maintenance, Support for 12 Months		Per Manday	3.00		
4) Training 2 Sessions of Training at Client Premises with Unlimited Remote Support (3 Hours/session)		Per Manhour	6.00		
5) Others Not Applicable					
			Total	\$ 28,395.00	\$ 27,875.00

¹A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999 ²As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period") * Qualifying cost refers to the supportable cost to be co-funded under the grant