

Company	Ackcio Pte Ltd
Digital Solution Name & Version Number¹	Ackcio Beam - Tilt Meter Nodes
Appointment Period	13 June 2024 to 12 June 2025
Extended Appointment Period²	13 June 2025 to 12 June 2026

Standard Packaged Solution (ie. Minimum items to be purchased)

Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost* (\$)
1) Software Ackcio software (Nimbus + Snape) - Snape license for 1 x Ackcio Gateway (BEAM-GW) - Nimbus license for 30 x Ackcio Tilt Meter Node (BEAM-TM)		Per License	1.00		
2) Hardware Ackcio Gateway (BEAM-GW)		Per Device	1.00		
Ackcio Tilt Meter Node (BEAM-TM)		Per Device	30.00		
3) Professional Services Not Applicable					
4) Training Onsite Training		Per Manday	1.00		
5) Others Not Applicable					
Total				\$ 27,045.00	\$ 25,095.00

¹ A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999

² As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period")

* Qualifying cost refers to the supportable cost to be co-funded under the grant