| Company | Carddio Pte Ltd |
|---|--------------------------------------|
| Digital Solution Name & Version Number ¹ | CARDDIO Version 1 - Standard Package |
| Appointment Period | 03 November 2022 to 02 November 2023 |
| Extended Appointment Period ² | 03 November 2023 to 02 November 2024 |

wef. 25 July 2024

Standard Packaged Solution (ie. Minimum items to be purchased)

| Cost Item | Unit Cost (\$) | Unit | Quantity | Subtotal (\$) | Qualifying Cost * (\$) |
|---|-------------------|--------|----------|------------------|------------------------|
| 1) Software Software Carddio license - 1 User 100% Cloud Based CRM System - Virtual Business Card Holder - Phone Contact Synchronization - Available in iOS & Android - Reports (Day, Week, Month, Year) - Add Meetings Notes - Add Follow up Notes - Campaign Management - Marketing Automation - Leads Management | | Year | 1.00 | | |
| Lead Exchange - 1 year Name card exchange application - Allows internal exchange capabilities (within the same company) - 100 number of leads - Allows External exchange capabilities (companies to companies) - 100 number of leads | | Year | 1.00 | | |
| Intergrated Telephony Software System - 1 line concurrent | | Year | 1.00 | | |
| 2) Hardware Not Applicable | | | | | |
| Professional Services Onboarding - Carddio App and Setup | | Manday | 1.00 | | |
| Data Migration: Transferring data from the Excel files (CSV) into system | | Manday | 1.00 | | |
| Onboarding - Marketing Automation setup | | Manday | 1.00 | | |
| Training System Training - User Training on how to implement and use Carddio | | Manday | 1.00 | | |
| 5) Others Not Applicable | | | | | |
| | | | Total | \$ 3,940.00 | \$ 3,700.00 |

¹ A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999 ² As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period") * Qualifying cost refers to the supportable cost to be co-funded under the grant