Company	Zetta Solution Pte Ltd
Digital Solution Name & Version Number <sup>1</sup>	ZETTAPPS Finance & Order Processing Version 4.5 - Package C - Enterprise
Appointment Period	16 March 2023 to 15 March 2024
Extended Appointment Period <sup>2</sup>	16 March 2024 to 15 March 2025

wef. 01 August 2024

## Standard Packaged Solution (ie. Minimum items to be purchased)

Cost Item	Unit Cost (\$)	Unit	Quantity	Subtotal (\$)	Qualifying Cost * (\$)
1) Software ZETTAPPS Finance, Inventory & Order Processing - Enterprise Perpetual License includes the following Modules: - Unlimited User License (a) Dashboard (b) System Manager (Multi Currencies) (c) Accounts Receivable (d) Accounts Payable (e) General Ledger (f) Inventory Management (g) Fixed Asset Management (h) Budget Management (i) Financial Reports (j) IRAS Audit File (k) PEPPOL, InvoiceNow (l) Duo Languages (English & Chinese)		Per software	1.00		
Add-Ons - InvoiceNow Subscription bundle 10,000 Transactions		Per year	1.00		
2) Hardware Not Applicable					
Professional Services     Scoping and Documentaton		Per manday	1.00		
System setup and configuration of: - Workflow Mapping, Financial Setup, Peppol Setup - User Control and Approval Setting - Printing Format Design (Sales & Purchase)		Per manday	3.00		
Data Migration - Master File (Chart of Account, Fixed Asset, Customer, Supplier, Inventory) Data Migration - Opening Balance (GL, AR, AP)		Per manday	4.00		
UAT and Go Live Support		Per manday	2.00		
4) Training - Inhouse Training - 3 sessions at 3 hours per session. Total 9 hours		Per man hour	9.00		
5) Others Not Applicable					
			Total	\$ 20,160.00	\$ 12,850.00

<sup>&</sup>lt;sup>1</sup>A higher upgrade of the software version is acceptable, for example solution version 3.x allow anything from 3.0 to 3.99999

<sup>&</sup>lt;sup>2</sup>As specified in the Letter of Appointment, IMDA may exercise the option to extend the Appointment Duration for an additional one-year ("Extended Appointment Period")

<sup>\*</sup> Qualifying cost refers to the supportable cost to be co-funded under the grant